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SCHOOL BUILDING AUTHORITY OF WEST VIRGINIA 

 

 GRANT CONTRACT UP TO 

 

THE AMOUNT OF $ 

 

 WITH THE BOARD OF EDUCATION OF THE COUNTY OF ___________ 

 
 

This Grant Contract (the “Contract”) is entered into by and between the School Building 

Authority of West Virginia (the “Authority”) and The Board of Education of the County of 

_____ (the “County Board”) this _____ day of _________, 20____. 

 

 

 RECITALS 

 

A. The Authority was established pursuant to the Constitution and laws of the State 

of West Virginia, including, particularly, Chapter 18, Article 9D of the Code of West Virginia, 

1931, as amended (the “Code”) (the ”Act”) to provide available funds (as described in Section 

18-9D-6 of the Act) to finance the costs of acquisition, construction, renovation, repair and 

safety upgrading of facilities for public school purposes in the State of West Virginia (the 

“State”). 

 

B. In accordance with the Act and the Program Guidelines of the Authority, and at 

the request of the County Board, the Authority has determined to grant funds to the County 

Board for the purpose of financing the costs of the projects described in Exhibit A-1 attached 

hereto. 

 

C. This Contract provides the terms and conditions upon which the Authority agrees 

to make and the County Board agrees to accept such grant. 

 

Section 1.    Subject to the terms and conditions described herein, the Authority 

hereby grants to the County Board, funds up to $_______________ (the “Grant”). The 

expiration date of this funding grant shall be _________________, 20____. 

 

Section 2.    The Authority shall be granted the privilege to act as co-owner of 

properties during construction or renovation of the facility without the liability of 

ownership. 

 

Section 3.    Upon receipt of evidence satisfactory to the Authority that the County 

Board is prepared to commence expenditures of the proceeds of the Grant during the then 

current fiscal year, the proceeds of the Grant shall be transferred from the Authority’s 

School Construction Fund held by the West Virginia State Treasurer to United National 

Bank (the “Depository”) and deposited in a fund to be known as the “School Building 
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Authority of West Virginia Project Fund” (the “Project Fund”). The proceeds of the 

Grant shall be held in a separate subaccount of the Project Fund in the name of the 

County Board (the “County Account”).  The County Board hereby authorizes the 

Depository to invest amounts on deposit in the County Account in investment securities 

at the direction of the Authority.  All interest earned on such will inure to the benefit of 

the Authority and will not be available for withdrawal by the County Board. 

 

Section 4.    Amounts in the County Account (not including investment earnings 

therein), may be withdrawn by the County Board at any time upon submitting a 

Requisition in the form attached hereto as Exhibit B to the Depository, with a copy 

submitted at the same time to the Authority.  The Authority shall have the right to request 

additional information and/or documentation from the County Board with respect to any 

such Requisition.  Disbursement shall not be made until the Authority approves such 

Requisition. 

 

Section 5.    The County Board hereby covenants and agrees to use the proceeds 

of the Grant only for approved expenditures with respect to the specific projects 

described on Exhibit A-1 unless it receives the prior written consent of the Authority.  

The County Board agrees not to submit a requisition for expenditures which will not be 

incurred with respect to the project.  The County Board agrees to cause said project to be 

constructed within the total sums available to it, including said grant, in accordance with 

the plan submitted by the county to the Authority for funding as described in Exhibit A-1 

and in accordance with the regulations, guidelines and direction of the Authority. 

 

Section 6.    The County Board agrees that the funds it receives as a Grant will not 

be used by the maintenance department of the County Board for the purpose of 

purchasing materials and equipment needed to improve and maintain existing facilities. 

 

Section 7.     In accordance with the mandates of the Act and regulations 

promulgated thereunder (the “Code”), the County Board covenants and agrees to expend 

all of the proceeds of the Grant by its designated expiration date as set forth in Paragraph 

C., Section 1., and in accordance with Exhibit A-2 Project Development Schedule of this 

Contract.  If the County Board fails to expend the entire Grant by such date, the County 

Board hereby authorizes and directs the Authority to withdraw and the Depository to pay 

to the Authority any amounts remaining on deposit in the County Account five business 

days after the above referenced expiration dates. 

 

Section 8.    The County Board hereby covenants and agrees that it shall not 

proceed with the building design for the school without first securing a clear and free title 

to the property where the SBA funded facility is to be constructed, or without securing a 

right-of-entry as result of a condemnation proceeding initiated to secure the site where 

the SBA funded school is to be constructed. 

 

Section 9.    The County Board hereby covenants and agrees that it will submit the 

educational specifications, as well as design plans and specifications as per School 

Building Authority’s Policy and Procedures Handbook for the erection and/or renovation 
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of school buildings to the Authority for approval.  Such plans and specifications shall 

comply with all requirements set forth in the Program Guidelines.  Approval of plans and 

specifications for final construction will be subject to evaluation of the plan and the 

proposed site by the Authority. 

 

Section 10.   The County Board agrees to cooperate with the SBA with regards to 

issuing contracts for services of Construction Analyst (CA) or Construction Managers 

(CM) assigned to the project by the SBA.  The County Board further agrees to include 

language within the Standard Form of Agreement between the Owner and Architect that 

requires the Architect to cooperate with the Construction Analyst (CA) or Construction 

Manager (CM) with regards to their services in accordance with the AIA Construction 

Manager contracts and the SBA Task Order Agreement for Construction Analyst (CA) 

services. 

 

 Section  11.   The County Board agrees to include the SBA Project Development 

Schedule (PDS) in the Architect/Engineer professional services contract and to require 

the Architect/Engineer to comply with the timelines established in the PDS.  The County 

Board further agrees should the Authority deem sufficient progress is not being made on 

the planning and design of the project in relation to the PDS, the Authority may revoke 

the grant and the County Board shall reimburse the Authority in full, any expended funds 

from the grant proceeds.   Furthermore, the County Board agrees to establish and enforce 

the construction contract completion date established in the AIA “General Conditions of 

the Contract for Construction. ,  The County Board shall provide the SBA a copy of the 

proposed AIA contract for construction for review and comment prior to the execution of 

the agreement. The number of calendar days for the completion of the project shall be 

delineated within the agreement.  Any revisions to the completion days established shall 

be approved by the SBA and a construction change order issued for the additional days 

that are agreed upon.  Additionally, the SBA will establish delay cost for the project 

based on the scope of the construction contract. To the extent the construction contract 

allows, the County Board shall require the project to be completed within the schedule 

established in the SBA grant contract and/or the approved completion date established in 

the AIA Agreement Between the Owner and Contractor.  Should the County Board fail to 

comply with these provisions during the construction phase of the project, this action may 

result in penalties paid to the SBA by the County board, based on the SBA established 

delay costs calculations for this project. 

 

Section 12.   The County Board shall award bids only to properly licensed 

contractors as per the state Tax Department regulations.  The County Board of Education 

shall require written evidence from all prime contractors that all sub-contractors and all 

sub-sub-contractors performing work on the approved project shall be covered by all 

required bonding. 

 

Section 13.   The County Board agrees to comply with SBA Policy and Procedure 

Manual requirements contained in Section I and to require this language in the Architect 

and Engineer contracts relating to projects receiving funds from the Authority as well as 

items set forth in Appendix J of the School Building Authority Policy and Procedure 
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Manual.  The County Board further agrees to provide assurances to the SBA that no 

undocumented workers or registered sex offenders will be employed by subcontractors or 

prime contractors on this project.  The County Board shall include language in the 

bidding documents (SBA supplemental conditions to the AIA General Conditions) 

addressing these issues. SBA Forms 181 & 182 shall be completed by the project 

contractors and SBA Form 180 shall be completed by the County Board and forwarded to 

the SBA office that provides assurance that all contractors have complied with this 

policy.      

 

Section 14.   Should the desired building design costs exceed the total 

construction funds available, the county must reduce the scope of the project and/or value 

engineer the facility to the satisfaction of the Authority prior to proceeding to the next 

project development phase.  Failure to do so may be interpreted by the SBA as a Breach 

of Contract resulting in negation of the grant agreement between the local board and the 

SBA. 

 

Section 15.    The County Board shall employ a “Clerk-of-the-Works” to monitor 

all construction projects, unless otherwise waived by the Authority.  The “Clerk-of-the 

Works” shall not be a regular employee of the county board.  The County Board shall use 

its best efforts to provide funds for the payment of such “Clerk-of-the-Works” by 

negotiating a reduction in architectural fees relating to such project.  The grant recipient 

may, at the discretion of the Authority’s Construction Committee, be required to proceed 

with the construction project using an Authority approved design, construction schedule 

and construction management method.  Requirement of a Clerk-of-the-Works will be 

waived for counties using construction management. 

 

Section 16.   The County Board shall retain an architect for renovations, additions 

and/or new construction projects as required by Chapter 5G of the WV Code or as 

required by the School Building Authority. 

 

(i) The County Board agrees to retain architectural services using the latest 

Edition AIA Standard Form of Contract between Owner and Architect  approved 

School Building Authority Architectural/ Engineering Service Agreement.  The 

County Board agrees that any percentage architectural fees shall be based upon 

the bid cost of the project, excluding cost overruns and change orders in 

accordance with Section I of the SBA Guidelines. 

 

(ii) The County Board agrees to provide language within the Architect’s 

design contract that requires the Architect to design the project within the funding 

available.  If the desired educational programming exceeds the SBA programming 

standards, the Owner and Architect shall agree to resolve the programming 

differences prior to submission of the educational program or design to the SBA.  

Additionally, should the bids received exceed the established project budget, the 

architect shall be required to revise the contract documents and re-bid the project 

at no additional cost or fee to the County Board. 
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(iii) The County Board agrees to contractually require the architectural firm to 

revise plans without additional cost to the County Board when the preliminary 

plans provided for review do not meet the requirements of the Authority, State 

Fire Marshal or any other regulatory agency. 

 

(iv) All construction change proposal requests, change directives or 

construction change orders shall be submitted to the Authority for review and 

approval.  Changes shall be submitted to the Authority in an AIA document 

format.  Any project change that is not approved by the Authority which results in 

an encumbrance of additional project funds regardless of the source, may at the 

option of the Authority, cause termination of this grant.  The County Board, at the 

demand of the Authority, will assume responsibility of existing contracts, forfeit  

 the remaining grant funds and repay the Authority the full amount of grant funds 

expended at the time of termination with interest accruing from the date of 

termination at the rate of six percent per annum.  

 

(v) The project budget shall be amended to reflect any and all increases or 

decreases in the project finance plan.  Funds from any and all sources shall be 

submitted in the form attached hereto as Exhibit C for review and approval by the 

Authority.  No construction contract or change order may be executed by the 

Grantee until all sources of financing are identified and an updated Exhibit C is 

submitted and approved by the Authority. 

 

Section 17.   No educational facility shall be occupied without prior approval 

from the Authority and the appropriate state and county regulatory agencies.  Because 

construction completion dates do not always coincide with educational schedules, the 

county agrees to complete and submit to the SBA with design development drawings, a 

viable contingency plan addressing how all affected students and staff will be housed 

should the new, additional or renovated facility not be available for occupation within the 

proposed time schedule. 

 

Section 18.   Should the possibility exist that the scheduled construction 

completion date negatively impact the county’s ability to occupy the facility for the start 

of school, the county board agrees to develop and implement a contingency plan.  This 

plan must address how all affected students and staff will be house should the new or 

renovated facility be unavailable at the beginning of the school term.  Upon request by 

the SBA, the contingency plan must be submitted for review and approval along with the 

design development submission requirements. 

 

Section 19.   The County Board hereby covenants and agrees to have county 

maintenance and custodial staff trained on-site by the State Department of Education 

HVAC technicians on all new HVAC equipment and controls.  The county board shall 

contact the Department of Education Office of School Facilities immediately following 

the installation of new HVAC equipment for training and for follow-up training six 

months after the initial training to insure proper maintenance and operation of the new 

HVAC equipment and controls during heating and cooling seasons in the first year of 
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operation.  This training shall be in addition to the contractor training provided at the 

conclusion of the project.  The SBA shall be notified of the training schedule and the 

county agrees to schedule additional training, if in the opinion of the SBA, additional 

training is required in order for all key maintenance and custodial personnel to become 

efficient in the maintenance and operation of the new HVAC equipment and controls. 

 

Section 20.   The County Board agrees to keep the project in good repair and 

working order after completion and execution of this grant and accepts the terms and 

conditions identified in Exhibit D of this agreement.  The County Board acknowledges 

that the Authority may inspect any project from time to time after completion, and if the 

Authority determines that a project is not being maintained in such condition, the State 

Board of Education may require that state aid monies be used to provide improvements or 

repairs to such Project. 

 

Section 21.   Any funds designated in this contract are provided in accordance 

with the details of the project as presented in the Comprehensive Educational Facilities 

Plan approved by the State Board of Education and the School Building Authority for the 

County Board.  Failure to develop the project in accordance with the approved plan 

entails a misrepresentation that may, at the discretion of the Authority, void this contract.  

These details include designated utilization of the facility, instructional improvements, 

cost savings measures, health and safety improvements, and the initiation of any 

student/teacher services so indicated in the plan. 

 

Section  22.   The County Board of Education understands that it must conduct 

any school closure hearings that may be required by this project and obtain State Board 

of Education approval of such closures prior to submitting any invoice to the SBA for 

consideration of payment and that the SBA will not recognize any invoice prior to such 

action by the County and State Boards of Education. 

                 

Section  23.   The County Board agrees that the Authority will maintain a 5% 

retainage based on the total construction cost of the project until all construction contracts 

are complete and an approved Certificate of Project Completion is executed.  To avoid 

placing the County at risk, it is recommended that the County withhold final payment on 

this project until such time. 

 

Section 24.   The County Board agrees that funds for payment of all requisitions 

shall be made available from this grant in the proportion of state to local or other funds 

dedicated to this project.  Initial payments shall be made based on the following schedule 

based on the estimated percentage of State to local funds shown on Exhibit A-1: 

 

   Percentage of Funds 

Responsible Party  Submitted for Payment 
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  Authority                  00.00% 

     County Board       00.00% 

 

                   100.00%                    

 

Section  25.    In order to utilize state funds expeditiously in accordance with The 

Code and to avoid extraneous costs associated with inflation that occurs in extraordinary 

design and/or finance planning and construction delays, this grant is conditioned upon the 

representation of the County Board, by the affixed signature of their President, that they 

will meet the planning and construction schedule outlined in Exhibit A-2 of this contract. 

Upon failure to comply with such schedule made in Exhibit A-2 of this agreement, the 

County Board shall be in default of this agreement and subject to the default provision set 

forth in this instrument. 

 

Section  26.   Upon any default under its representations of the agreements set 

forth in this instrument, or in the instruments incident to the awarding of the grant, 

Grantee, at the option and demand of Grantor, will repay to grantor forthwith the original 

amount of the grant received with the interest accruing thereon from the date of default at 

yield rate of the bonds from which the grant was made or at the current prime interest rate 

for grants made from Pay-As-You-Go funds.  Default by the Grantee will constitute 

termination of the grant thereby causing cancellation of financial assistance by the School 

Building Authority under the grant.  The provisions of this Grant Agreement may be 

enforced by Grantor, at its option and without regard to prior waivers by it of previous 

defaults of Grantee, by judicial proceedings to require specific performance of the terms 

of this Grant Agreement or by such other proceedings in law or equity, in either Federal 

or State courts, as may be deemed necessary by Grantor to assure compliance with the 

provisions of this Grant Agreement and the laws and regulation under which this grant is 

made. 

                 

Section  27.   This Grant Contract shall become effective as of the date first 

written and upon your mutual acceptance thereof. 

 

FOR THE SCHOOL BUILDING AUTHORITY OF WEST VIRGINIA 

 

By _______________________________________________ 

           Executive Director      

 

  Accepted and agreed to as of the date first above written: 

 THE BOARD OF EDUCATION OF THE COUNTY OF  

 

By ___________________________       By ________________________________ 

       Superintendent      President, County Board of Education 

 

 

 
SBA 125       
Revised 4/2014 
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BUILDING MAINTENANCE AND UPKEEP AGREEMENT  

BETWEEN THE 

________________ AND THE SCHOOL BUILDING AUTHORITY  

OF WEST VIRGINIA FOR 

___________________________________ SCHOOL 

EXHIBIT D 

 

 

West Virginia Code §18-9D-16 requires all county boards of education to implement a plan of 

regularly scheduled maintenance and preventive maintenance for all facilities within the county.  

School Building Authority (SBA) “Needs” based and “Major Improvement Plan” funding is 

contingent upon the implementation of this countywide plan.  As a condition of this grant 

_______ County Board of Education (the County Board) must agree to the following in regards 

to this SBA funded project. 

 

 The County Board will assign sufficient custodial personnel to this facility in order to 

provide a clean and healthful environment for students and staff. 

 

 Custodial staff members will be provided sufficient training required to perform tasks 

assigned. 

 

 Building maintenance staff members whose job responsibilities require them to 

perform maintenance on this facility will have sufficient training to allow them to 

successfully complete their duties assigned regarding building maintenance.  The 

State Board of Education Office of Facilities (SDEOF) will provide technical training 

and support for the Heating/Ventilating and Air Conditioning (HVAC) Maintenance 

Plan. 

 

 Annual funding will be provided from the county budget to support the maintenance 

and preventive maintenance plan for this facility.  The SDEOF technical support staff 

will be utilized to assist with the creation of the HVAC preventive maintenance plan 

and its implementation.   

 

Acceptance of SBA funding for this project represents a commitment by the county board of 

education to perform or cause to be performed the above maintenance and custodial duties for 

this project. An on-site inspection of this facility will be conducted annually by the SDEOF in 

accordance with West Virginia Code §18-9D-16h.  Compliant and non-compliant standards will 

be identified and reported to the county and the SBA.  The SBA will conduct follow-up visits 

and in cooperation with the county board of education initiate a plan of improvement. Failure to 

implement the maintenance and custodial care plan of improvement required to keep this facility 

clean and in good repair may cause a redirection of state aid funding by the SDEOF in an amount 

sufficient to cause this work to be contractually performed until such time as the county board 

staff has been properly trained to successfully perform the work. 

 

 
Exhibit D 


